
STATE OF SOUTH DAKOTA

DEPARTMENT OF TRANSPORTATION

PLANS FOR PROPOSED

PAVEMENT FOAM JACKING

PCNs i1u7, i1u8, i1u9, i1ua, i1ub, i1uc, i1ud, i1ue, i1uf, 

i1ug, i1uh, i1uj & i1uk

LAWRENCE, MEADE, PENNINGTON, 

FALL RIVER, CUSTER & PERKINS COUNTIES 

HIGHWAYs I-90, I-190, SD445, US16B, 

SD79, SD73, US18, & US385 

PROJECTs 090W-451, 090W-452, 090E-452, 190N-452, 
190S-452, 445-452, 016WB-452, 016EB-452, 079-452, 

073-472, 018-492, 079S-492, & 385-491 
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Storm Water Permit

No Permit Required
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I-90, MRM 6.3 to MRM 34.8, 090W-451, i1u7

I-90, MRM 52.5 090W-452, i1u8

SD445, MRM 76.6, 445-452, i1uc

I-90, MRM 60.2, 090E-452, i1u9

6

I-190, MRM 0.5 to MRM 1.8, 190N-452, i1ua & 190S-452, i1ub

US16B, MRM 68.2 to MRM 72.0, 016WB-452, i1ud & 016EB-452, i1ue

Sheets   1-2:  Title Sheets

Sheets   3-5:  Estimate of Quantities & Plan Notes
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etc.
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7 US385, MRM 87.0, 385-491, i1uk

8

9

10

US18, MRM 18.8 to MRM 31.2, 

018-492, i1uh

SD73, MRM 202.8, 

073-472, i1ug

SD79, MRM 39.5 to MRM 60.1, 

079S-492, i1uj & 079-452 i1uf
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ESTIMATE OF QUANTITIES (i1u7, I-90 E) 
 

 
 
ESTIMATE OF QUANTITIES (i1u8, I-90 W) 
 

 
 
ESTIMATE OF QUANTITIES (i1u9, I-90, E) 
 

 
 
ESTIMATE OF QUANTITIES (i1ua, I-190 N) 
 

 
 
ESTIMATE OF QUANTITIES (i1ub, I-190 S) 
 

 
 
ESTIMATE OF QUANTITIES (i1uc, SD445) 
 

 

 
ESTIMATE OF QUANTITIES (i1ud, US16B W) 
 

 
 
ESTIMATE OF QUANTITIES (i1ue, US16B E) 
 

 
 
ESTIMATE OF QUANTITIES (i1uf, SD79) 
 

 
ESTIMATE OF QUANTITIES (i1ug, SD73) 
 

 
 
ESTIMATE OF QUANTITIES (i1uh, US18) 
 

 
 
ESTIMATE OF QUANTITIES (i1uj, SD79 S) 
 

 

 
 
 
ESTIMATE OF QUANTITIES (i1uk, US385) 
 

 
 
SPECIFICATIONS 
 
Standard Specifications for Roads and Bridges, 2004 Edition and Required 
Provisions, Supplemental Specifications and/or Special Provisions as 
included in this Proposal. 
 
SCOPE OF WORK 
 
Work on this project involves correcting the pavement profile with Foam 
Pavement Jacking. 
 
HISTORICAL PRESERVATION OFFICE CLEARANCES 
 
To obtain State Historical Preservation Office (SHPO) clearance, a cultural 
resources survey may need to be conducted by a qualified archaeologist. In 
lieu of a cultural resources survey, the Contractor could request a records 
search from Jim Donohue, State Archaeological Research Center (SARC). 
Provide SARC with the following:  a topographical map or aerial view on 
which the site is clearly outlined, site dimensions, project number, and 
PCN. If applicable, provide evidence that the site has been previously 
disturbed by farming, mining, or construction activities with a landowner 
statement that no artifacts have been found on the site. The Contractor 
shall arrange and pay for the cultural resource survey and/or records 
search. 
 
If any earth disturbing activities occur within the current geographical or 
historic boundaries of any South Dakota reservation, the Contractor shall 
obtain Tribal Historical Preservation Office (THPO) clearance. If no THPO 
exists, the required SHPO clearance shall suffice, with documentation of 
Tribal contact efforts provided to SHPO. 
 
To facilitate SHPO or THPO responses, the Contractor should submit a 
records search or cultural resources survey report to Tom Lehmkuhl, DOT 
Environmental Engineer, 700 East Broadway Avenue, Pierre, SD 57501-
2586 (605-773-3180). Allow 30 days from the date this information is 
submitted to the Environmental Engineer for SHPO/THPO approval. The 
Contractor is responsible for obtaining all required permits and clearances 
for staging areas, borrow sites, waste disposal sites, and all material 
processing sites. The Contractor shall provide the required permits and 
clearances to the Engineer at the preconstruction meeting. 
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WASTE DISPOSAL SITE 
 
The Contractor will be required to furnish a site(s) for the disposal of 
construction/demolition debris generated by this project. 
 
Construction/demolition debris may not be disposed of within the State 
ROW. 
 
The waste disposal site(s) shall be managed and reclaimed in accordance 
with the following from the General Permit for Highway, Road, and Railway 
Construction/Demolition Debris Disposal Under the South Dakota Waste 
Management Program issued by the Department of Environment and 
Natural Resources. 
 
The waste disposal site(s) shall not be located in a wetland, within 200 feet 
of surface water, or in an area that adversely affects wildlife, recreation, 
aesthetic value of an area, or any threatened or endangered species, as 
approved by the Engineer. 
 
If the waste disposal site(s) is located such that it is within view of any 
ROW, the following additional requirements shall apply: 
 
1. Construction/demolition debris consisting of concrete, asphalt 

concrete, or other similar materials shall be buried in a trench 
completely separate from wood debris. The final cover over the 
construction/demolition debris shall consist of a minimum of 1 foot 
of soil capable of supporting vegetation. Waste disposal sites 
provided outside of the State ROW shall be seeded in accordance 
with Natural Resources Conservation Service recommendations. 
The seeding recommendations may be obtained through the 
appropriate County NRCS Office. The Contractor shall control the 
access to waste disposal sites not within the State ROW through 
the use of fences, gates, and placement of a sign or signs at the 
entrance to the site stating “No Dumping Allowed”. 

 
2. Concrete and asphalt concrete debris may be stockpiled within 

view of the ROW for a period of time not to exceed the duration of 
the project. Prior to project completion, the waste shall be removed 
from view of the ROW or buried and the waste disposal site 
reclaimed as noted above. 

 
The above requirements will not apply to waste disposal sites that are 
covered by an individual solid waste permit as specified in SDCL 34A-6-58, 
SDCL 34A-6-1.13, and ARSD 74:27:10:06. 
 
Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31. 
 
All costs associated with furnishing waste disposal site(s), disposing of 
waste, maintaining control of access (fence, gates, and signs), and 
reclamation of the waste disposal site(s) shall be incidental to the various 
contract items. 
 
FOAM PAVEMENT JACKING QUANTITIES 
 
Due to the dollar amount budgeted for this work, the locations of pavement 
jacking shall be done in the order of the priority number provided in the 
tables, starting with #1.  The Engineer reserves the right to eliminate 
locations once the budgeted dollar amount is exceeded. 

 
SOIL & PAVEMENT STRUCTURE STABILIZATION AND LIFTING WITH 
DEEP INJECTION OF HDP MATERIAL 
 
This work shall be performed at MRM 70.2 on US16B westbound and 
eastbound lanes.  The work shall be performed in accordance with the 
specifications provided in the proposal.  The Contractor shall use a portable 
dynamic cone penetrometer to assist in locating weak soils.  All costs 
associated with this work shall be incidental to the contract unit price per 
pound “PCC Pavement Jacking Foam”. 
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1u7) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 I-90 W     34.80                510         6 
 I-90 W       6.30             2,184         5 
 I-90 W     10.60             1,725         5 
 I-90 W     11.60             1,725         5 
 I-90 W     13.20             1,420         6 
 I-90 W     13.40             2,330         6 
 I-90 W     27.00                655         6 

          10,549  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1u8) 
 

Highway MRM
PCC Pavement 
Jacking Foam 

(Lb)

Priority 
#

 I-90 W        52.50                      582           3 

 
TABLE OF PCC PAVEMENT JACKING FOAM (i1u9) 
 

Highway MRM
PCC Pavement 
Jacking Foam 

(Lb)

Priority 
#

 I-90 E      60.20                      655          7  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1ua) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Notes Priority 
#

 I-190 N     0.50           983          7 
 I-190 N     0.55           983          7 
 I-190 N     1.60        1,075  Westbound On Ramp          7 

Total        3,041 
 

 
 
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1ub) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 I-190 S          0.80           582          7  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1uc) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 SD 445        76.60        6,955            3  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1ud) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Comments Priority 
#

 US16B W    70.20        2,114  Deep Soil Injection         2 
 US16B W    69.20           582         2 
 US16B W    68.90        1,064         2 
 US16B W    68.30           851         2 
 US16B W    72.00           874         2 
 US16B W    71.80           582         2 

Total        6,067  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1ue) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Comments Priority 
#

 US16B E        68.20           655         2 
 US16B E        69.20        1,092         2 
 US16B E        70.20        2,100  Deep Soil Injection         2 
 US16B E        71.40        1,165         2 
 US16B E        71.60           851         2 

Total        5,863  
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TABLE OF PCC PAVEMENT JACKING FOAM (i1uf) 
 

Highway MRM Location

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 SD 79        60.10  South Approach Slab over 
Battle Creek 

       1,747          1 

 
TABLE OF PCC PAVEMENT JACKING FOAM (i1ug) 
 

Highway MRM Location

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 SD73      202.80  Approach slabs for the 
structure over Thunder Butte 

       2,240          4 

 
TABLE OF PCC PAVEMENT JACKING FOAM (i1uh) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 US18        18.75           353            1 
 US18        25.57           235            1 
 US18        28.87           470            1 
 US18        31.16             59            1 

Total        1,117  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1uj) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 SD79 S        39.51           470          1 
 SD79 S        42.47           314          1 
 SD79 S        44.48           314          1 
 SD79 S        47.90             39          1 
 SD79 S        55.00           470          1 

Total        1,607  
 
TABLE OF PCC PAVEMENT JACKING FOAM (i1uk) 
 

Highway MRM

PCC 
Pavement 
Jacking 

Foam (Lb)

Priority 
#

 US385        87.02           470          1  
 

TRAFFIC CONTROL 
 
Traffic control will be accomplished by DOT personnel.  The Contractor 
shall coordinate with DOT personnel at least one week prior to the start of 
construction. 
 
One lane of traffic shall be maintained in each direction at all times.  Use of 
the shoulder as a driving lane will not be permitted.  Any damage to the 
shoulder due to rerouted traffic or Contractor's equipment shall be repaired 
at no expense to the State. 
 
All traffic control, materials and equipment shall be moved to a minimum 
distance of 30 feet from the edge of the traveled lanes during nights, 
weekends, and other non-working hours. 
 
Indiscriminate driving of vehicles within the right-of-way will not be 
permitted.  Any damage to the vegetation, surfacing, embankment, 
delineators, and existing signs resulting from such indiscriminate use shall 
be repaired and/or restored by the Contractor, at no expense to the State, 
and to the satisfaction of the Engineer. 
 
All Contractor's vehicles or equipment entering or leaving a closed work 
area shall display a flashing amber light. 
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